
 

   
     

    

          
 

 
  

 

    

 

 

  
      

 
      

      

ADDENDUM No. 1 
Request for Competitive Sealed Proposals (CSP) 

19CSP073- Renovations at Jordan Elementary School 

December 6, 2018 

Item 1: CHANGES TO PROJECT MANUAL 

Item 1: 

GENERAL INFORMATION 
1. Add attached ATTACHMENT A document, dated June 8, 2012. 3 pages 
SPECIFICATIONS 
1. Add attached Section 012100 ALLOWANCES, dated November 27, 2018. 3 pages. 

The attachments can be found at planroom.millerids.com under 19CSP073 

1111 West 6th Street • Suite A330 • Austin, Texas 78703-5338 

https://planroom.millerids.com


  
 

 
 
 
 

  

 
  

  
 

 
 

 
   

 
 

  
 
 

   
 

  
   
 

         
      

     
   

  
   

 
   

  
  

  
     

           
    

 
 

 
 

      
 

 
 

    
 

 
 
 

  

 

ADDENDUM NO. 1 

DATE: November 27, 2018 

PROJECT: BARBARA JORDAN ELEMENTARY SCHOOL 
ADDITIONS & RENOVATIONS 

LOCATION: 6711 JOHNNY MORRIS RD, AUSTIN, TX 78724 

PROJECT NO: S&C #R092017 / AISD #180011 
11/27/18 

DISTRIBUTION: 
DELIVERED VIA: Email 

NO. PAGES: 07 

PREPARED BY: Smith & Company Architects 

This addendum forms a part of the Specifications for the Barbara Jordan Elementary School Additions & 
Renovations Project S&C #R092017 / AISD #180011 for Austin Independent School District documents 
posted on October 22, 2018, for the subject project and modifies/add to them as noted below. 

CHANGES TO  PROJECT MANUAL  
GENERAL INFORMATION 

1. Add attached ATTACHMENT A document, dated June 8, 2012. 3 pages 

SPECIFICATIONS 

1. Add attached Section 012100 ALLOWANCES, dated November 27, 2018. 3 pages. 

END OF ADDENDUM NO. 1 

700 Lavaca, Suite 1400-2484 
Austin, TX 78701 

Addendum No. 1 Phone: (512) 280-9157 Page 1 of 1 



  

AISD STANDARD SPECIFICATIONS REVISION 15 – JUNE 8, 2012 

Current Standards for AISD Campus Equipment 
######### 

This list should be used by Technology Consultants to build the Attachment A document necessary for a campus construction project. 
Please contact AISD NSS to verify that this is up-to-date. 

Quantity 
Unit of 

Measure Manufacturer Part Number Description Unit Price 
Total 
Price 

MDF (A) 

1 Core Switch Per Campus 

1 each Cisco C9500-16X-A Catalyst 9500 16-port 10Gig switch, Network Advantage 
1 each Cisco CON-SSSNT-C95K16XA SOLN SUPP 8X5XNBD Catalyst 9500 16-por 
1 each Cisco C9500-NW-A C9500 Network Stack, Advantage 
1 each Cisco C9500-NM-BLANK Catalyst 9500 network module blank cover 
1 each Cisco S9500UK9-168 UNIVERSAL 
1 each Cisco PWR-C4-950WAC-R 950W AC Config 4 Power Supply front to back cooling 
1 each Cisco PWR-C4-950WAC-R/2 950W AC Config 4 Power Supply front to back cooling 
1 each Cisco CAB-TA-NA North America AC Type A Power Cable 
1 each Cisco C9500-DNA-16X-A C9500 DNA Advantage, Term licenses 

Multiple Access Switches Required depending on the ports 
wired to the MDF ( cable with DAC to Core switch) 

1 each Cisco C9300-48P-A Catalyst 9300 48-port PoE+ 

1 each Cisco PWR-C1-715WAC= 715W AC Config 1 Power Supply Spare 

2 each Cisco CAB-TA-NA North America AC Type A Power Cable 

1 each Cisco C9300-NM-8X Cisco Catalyst 9300 8x 10G Network Module 

2 each Cisco SFP-H10GB-CU3M 10GBASE-CU SFP+ Cable 3 Meter, passive 

1 each Cisco C9300-DNA-E-48-3Y C9300 DNA Essentials, 48-port, 3 Year Term license 

Miscellaneous Connectors Required below for connections to 
IDFs from Core switch 

2 each LC-LC fiber jumpers, MM .50micron, 3M 
2 each Cisco SFP-10G-SR= 10GBASE-SR SFP+ 

UPS Equipment Required below 

1 each APC SYH6K6RMT-P1 Chassis 

1 each APC AP9631 Network Card 

1 each APC SYBT2 Environment Card 

1 each APC SYOPT12 Environment Probe 

1 each APC WBEXTWAR3YR-SP-06 Maintenance 

for MDF two or more rack mount power strips (house, UPS) 
2 each TRIPP-LITE IBAR12-20ULTRA 12 outlet, 15-ft cord, 3840 joules, Rackmount Isobar Surge 

Suppressor 

EACH IDF 

1 each Cisco C9300-48P-A Catalyst 9300 48-port PoE+ 

1 each Cisco PWR-C1-715WAC= 715W AC Config 1 Power Supply Spare 

2 each Cisco CAB-TA-NA North America AC Type A Power Cable 

1 each Cisco C9300-NM-8X Cisco Catalyst 9300 8x 10G Network Module 

2 each Cisco SFP-10G-SR= 10GBASE-SR SFP+ 
1 each Cisco C9300-DNA-E-48-3Y C9300 DNA Essentials, 48-port, 3 Year Term license 

The first switch requires SFPs as above, each additional switch 
requires 2 DAC cables. 

DATA COMMUNICATIONS NETWORK SYSTEM 272100-1 



AISD STANDARD SPECIFICATIONS REVISION 15 – JUNE 8, 2012 

2 each Cisco SFP-H10GB-CU3M 10GBASE-CU SFP+ Cable 3 Meter, passive 

UPS Equipment Required below 

for IDF with 5-10 network devices 
UPS Equipment Required below 

1 each APC SMT2200RM2U Chassis 

1 each APC AP9630 Network Card 

1 each APC AP9625 Environment Card 

1 each APC WBEXTWAR3YR-SP-04 Maintenance 

for IDF with 1-4 network devices 
UPS Equipment Required below 

1 each APC SMT1500RM1U Chassis 

1 each APC AP9630 Network Card 

1 each APC AP9625 Environment Card 

1 each APC WBEXTWAR3YR-SP-03 Maintenance 

for each IDF one or more rack mount power strips 

1 each TRIPP-LITE IBAR12-20ULTRA 12 outlet, 15-ft cord, 3840 joules, Rackmount Isobar Surge 
Suppressor 

Wireless 

ClassRoom APs Required below 

1 each Aruba AP-315 JW797A Aruba 315 Wireless Access Point 
(Dual Radio) 

1 each Aruba AW-EXP1-2500 AirWave Wireless Management 
Suite expansion license for 1 
additional AP/device. Can be 
added to system with 2500 or 
more existing licensed 
APs/devices. All AWMS products 
must have active ArubaCare. 

1 each Aruba EN1-AW-EXP1-2500 ARUBACARE SUPPORT FOR AWEXP1-
2500 (1 YEAR) 

1 each Aruba JW124A PC-AC-NA (NA) AC Power Cord 

Outdoor APs Required below 

1 each Aruba JX974A Aruba AP-367 (US) 802.11n/ac Dual 2x2:2 Radio Integrated 
Directional Ant Outdoor AP 

1 each Aruba JW054A AP-270-MNT-H1 270 Series Mt Kit 

1 each Aruba JW629A PD-9001GR-AC 1p GE 802.3at 
Midspan 

1 each Aruba JW124A PC-AC-NA (NA) AC Power Cord 

1 each Aruba EN1-AW-EXP1-2500 ARUBACARE SUPPORT FOR AWEXP1-
2500 (1 YEAR) 

1 each Aruba AW-EXP1-2500 AirWave Wireless Management 
Suite expansion license for 1 
additional AP/device. Can be 
added to system with 2500 or 
more existing licensed 
APs/devices. All AWMS products 
must have active ArubaCare. 
VOIP 

Executive Phones for principal, etc. 
1 each Cisco CP-7861 K9= Cisco UC Phone 7861 

DATA COMMUNICATIONS NETWORK SYSTEM 272100-2 



AISD STANDARD SPECIFICATIONS REVISION 15 – JUNE 8, 2012 

1 each Cisco NEW-UWL-11X-S-SLE- New CUWL Std Edition 11.x Usr, SLED/Govt/Edu Only, 1 Usr 

1 each Cisco CON-ECMU-CUW1LXK-SWSS UPGRADES Unified Workspace Licensing v. 11. 

Office Phones
1 each Cisco CP-7841 K9= Cisco UC Phone 7841 

1 each Cisco NEW-UWL-11X-S-SLE- New CUWL Std Edition 11.x Usr, SLED/Govt/Edu Only, 1 Usr 

1 each Cisco CON-ECMU-CUW1LXK-SWSS UPGRADES Unified Workspace Licensing v. 11. 

Classroom Phones 
1 each Cisco CP-7841 K9= Cisco UC Phone 7841 

1 each Cisco NEW-UWL-11X-S-SLE- New CUWL Std Edition 11.x Usr, SLED/Govt/Edu Only, 1 Usr 

1 each Cisco CON-ECMU-CUW1LXK-SWSS UPGRADES Unified Workspace Licensing v. 11. 

Conference Phones 
1 each Cisco CP-8831-K9= Cisco 8831 Base/Control Panel for North America 

1 each Cisco NEW-UWL-11X-S-SLE- New CUWL Std Edition 11.x Usr, SLED/Govt/Edu Only, 1 Usr 

1 each Cisco CON-ECMU-CUW1LXK-SWSS UPGRADES Unified Workspace Licensing v. 11.

VOIP Router required for MDF
1 each Cisco ISR-4331-V/K9-

Cisco ISR 4331 UC Bundle, PVDM4-32, UC License, CUBEE10

1 each Cisco CON-SNT-ISR4331V- SNCT 
SNCT-8X5XNBD Cisco ISR 4331 UC Bundle, PVDM4-32 UC L

1 each Cisco SL-4330-IPB-K9-
Base License for Cisco ISR 4330 Series 

1 each Cisco SL-4330-UC-K9 
Unified Communications License for Cisco ISR 4330 Series

1 each Cisco PWR-4330-AC 
AC Power Supply for Ciasco ISR 4330 

1 each Cisco CAB-AC- AC 
AC Power Cord (North America), C13, NEMA 5-15P, 2.1m 

2 each Cisco NIM-BLANK 
Blank faceplate for NIM slot on Cisco ISR 4400 

1 each Cisco M-S-BLANK 
Removable faceplate for SM slot on Cisco 2900,3900,4400 ISR

1 each Cisco MEM-4300-4G-
4G DRAM (2G+2G) for Cisco ISR 4330, 4350 

1 each Cisco MEM-FLSH-4G-
Flash Memory for Cisco ISR 4300 (Soldered on motherboard) 

1 each Cisco PVDM4-32-
32-channel DSP module 

1 each Cisco SISR4300UK9-316-
Cisco ISR 4300 Series IOS XE Universal 

1 each Cisco NIM-4FXO= 
4-port Network Interface Module - FXO (Universal) 

1 each Cisco NIM-4FXS= 
4-Port Network Interface Module - FXS, FXS-E and DID

DATA COMMUNICATIONS NETWORK SYSTEM 272100-3 



  
                                                    

     
 

  

 
     

   

  

    
    

  

  

  
 
  

 

   

  

  

 
     

 
      

   

     
 

 

    
    

   

Barbara Jordan Elementary School Renovations Addendum 01 
Austin Independent School District November 27, 2018 

S&C PROJECT NO.#R092017/ AISD #180011 

SECTION 01 21 00 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  Allowances have 
been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when direction will be provided to Contractor. 
If necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 

1. Lump-sum allowances. 

C. Related Requirements: 

1. Division 01 Section "Quality Requirements" for procedures governing the use of 
allowances for testing and inspecting. 

2. Divisions 02 through 33 Sections for items of Work covered by allowances. 

1.3 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when 
final selection and purchase of each product or system described by an allowance must be 
completed to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections. 
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 

ALLOWANCES 012100-1 



  
                                                    

     
 

  

  

  
  

  

     
  

  
  

   
 

  

   
 

   

  
   

 

   
  

  
   

       
  

  

   
 

 
   

 

Barbara Jordan Elementary School Renovations Addendum 01 
Austin Independent School District November 27, 2018 

S&C PROJECT NO.#R092017/ AISD #180011 

1.4 ACTION SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders. 

1.5 INFORMATIONAL SUBMITTALS 

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

B. Submit time sheets and other documentation to show labor time and cost for installation of 
allowance items that include installation as part of the allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions 
of the Work. 

1.6 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 

1.7 LUMP-SUM ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials ordered by 
Owner or selected by Architect under allowance and shall include freight and delivery to 
Project site. 

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials ordered 
by Owner or selected by Architect under allowance shall be included as part of the Contract 
Sum and not part of the allowance. 

C. Unused Materials: Return unused materials purchased under an allowance to manufacturer or 
supplier for credit to Owner, after installation has been completed and accepted. 

1.8 ADJUSTMENT OF ALLOWANCES 

A. Allowance Adjustment:  To adjust allowance amounts, prepare a Change Order proposal based 
on the difference between purchase amount and the allowance, multiplied by final 
measurement of work-in-place where applicable.  If applicable, include reasonable allowances 
for cutting losses, tolerances, mixing wastes, normal product imperfections, and similar 
margins. 

ALLOWANCES 012100-2 



  
                                                    

     
 

  

   
 

   
  

   
  

     
   

  
 

 

   
   

 
  

     

   

   

  

   
   

  

      
 

 

  

         

 

    

Barbara Jordan Elementary School Renovations Addendum 01 
Austin Independent School District November 27, 2018 

S&C PROJECT NO.#R092017/ AISD #180011 

1. Include installation costs in purchase amount only where indicated as part of the 
allowance. 

2. If requested, prepare explanation and documentation to substantiate distribution of 
overhead costs and other margins claimed. 

3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders 
related to unit-cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent 
quantity survey, measure, or count. 

B. Submit claims for increased costs because of a change in scope or nature of the allowance 
described in the Contract Documents, whether for the purchase order amount or Contractor's 
handling, labor, installation, overhead, and profit. 

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order 
cost amount unless it is clearly shown that the nature or extent of work has changed 
from what could have been foreseen from information in the Contract Documents. 

2. No change to Contractor's indirect expense is permitted for selection of higher- or 
lower-priced materials or systems of the same scope and nature as originally indicated. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects. 
Return damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No. 1:  Lump-Sum Allowance:  Include the sum of $15,000.00 FOR REFRIGERATION.  

END OF SECTION 01 21 00 

ALLOWANCES 012100-3 

https://15,000.00
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