

ADDENDUM No. 8 Request for Competitive Sealed Proposals (CSP) 21CSP037 Renovations at Bedichek Middle School

October 16th, 2020

Received by bidder:

Name:_____

Signature:	

Item 1: Revised Proposal Form

<u>ltem 1:</u>

AISD is providing a revised Proposal Form. Pages 15 & 16 from 'Project Manual Forms 1-7' have been revised for your convenience and may be used in submittals.

PROPOSAL FORM

To: The Board of Trustees Austin Independent School District 4000 S IH 35 Frontage Road Austin, Texas 78704

Re: AISD CSP No.: 21CSP037

From:

(Full legal name of firm, including DBA, if applicable)

Project Number: 20-0029BEDCHK

Project Title: AISD Bedichek Middle School Renovations

The undersigned Proposer ("Proposer") submits this Proposal for the performance of the Work of construction, alteration or repair (the "Work") described as follows:

The project consists of renovations to Administration offices, plumbing fixture replacements, improvements to the existing HVAC system, structural foundation repairs, under-floor ventilation, lighting and electrical improvements, millwork removal, patching of interior finishes, as well as perimeter grading and improving site drainage.

The undersigned Proposer has carefully examined and considered the Project Site and relevant conditions and circumstances for the Work, information and requirements set out in the Request For Competitive Sealed Proposals, the Drawings and Specifications, and the requirements of the proposed Contract Documents, including the Agreement for Construction, the General Conditions and the Notice of Prevailing Wage Rates, in making this Proposal. Capitalized terms used but not otherwise defined in this Proposal Form shall have the same meanings as designated in the Request For Competitive Sealed Proposals.

A.1 Pricing Schedule (Express in words and numbers.)

Base Proposal:

(\$_____)

*If applicable, indicate the amount of HAZMAT Abatement included in the Base Proposal.

(\$_____)

Unit Prices	(\$)
Alternate No. 6	(\$)
	(\$	-
Alternate No. 5	(\$)
Alternate No. 4	(\$)
Alternate No. 3	(\$)
Alternate No. 2	(\$)
Alternate No. 1		-

All of the Work must be substantially completed no later than 08/06/2021

A.3 Liquidated Damages

AISD shall have the right under the Contract to assess liquidated damages for each and every calendar day beyond the Substantial Completion Date set out in the Contract that the Work fails to be substantially complete in the following amount per day: \$ 500