

ADDENDUM No. 2
Construction Manager At Risk (CMR)
19CMR081- Austin High School, LBJ High School, Casis
Elementary, Hill Elementary, Brentwood Elementary and
Sanchez Elementary

November 14, 2018

Item 1: Links on Prospectus

Item 2: Attachment 6

Item 1:

The links on the second page of each prospectus are not live. The links are:

Design Information

<https://www.austinisd.org/construction-management/design-information>

Education Specification Anchor

<https://www.austinisd.org/construction-management/design-information#edspec>

Education Specification Document (PDF)

https://www.austinisd.org/sites/default/files/dept/construction-management/docs/020818_AISD-ED-Spec_BookV3a.pdf

AECOM Link https://aecomconnect.com/AISD_FCA/Reports.Html

2017 Bond Fact Sheets

<https://www.austinisd.org/construction-management/bond/previous-bonds/2017-bond-project-fact-sheets>

FCA & ESA Fact Sheets

https://aecomconnect.com/AISD_FCA/factsheet.html

Item 2: On Prospectus 6 for Sanchez Elementary, it indicates that one of three sites will be chosen for the modernization at the September 24th, 2018 Board meeting. The site chosen to modernize was Sanchez Elementary School.